
 

 

TASK J.1:  INITIAL ABATEMENT FOR HEATING OIL TANK CLEANUP 

ACTIVITIES 

Fund Coverage provided ONLY if a LUST/Corrective Action Case Number is Assigned 
 

 

Scope of Work: This task consists of all personnel time and maximum allowable contractor costs to 

conduct initial abatement work on heating oil tank removal and cleanup projects prior to engaging in 

standard cost controls established through NTEPs and bids.  Because the CEM provides direct oversight 

of the contractor during this phase, it is the CEM’s responsibility to ensure the CEM costs and contractor 

costs are consistent with this task table.  Detailed non-CEM invoices must be provided to NDEP in the 

reimbursement claim to support initial abatement costs.  Details include, but are not limited to, 

contractor’s timesheets, daily activity logs and any transportation, lodging, equipment and/or rental costs.  

The soil disposal invoice must also be included.   

 

SKILL LEVEL/ACTIVITY ACTIVITY/COSTS 
TOTAL 

HRS 

Project Manager/ Senior 

Engineer/ 

Senior Geologist 

Coordination Activities and Project Management 2 

Staff Engineer/ 

Staff Geologist 

Oversight of Excavation Activities and Generation of 

Required Reports 
17 

Technician or Staff Geologist 

Prepare field equipment, recover samples from pit(s), 

decontaminate equipment, deliver or ship samples for 

analyses 

2 

Administration/Clerical Word processing and administrative support 2 

All Non-CEM Activities
1
  

(Not to include Tank Removal 

or Laboratory Analyses Costs) 

[Soil Removed (tons)] x [Disposal Cost per ton
2
] x 

[3.75
3
] = $$ Maximum Allowable Non-CEM Cost 

 

Maximum Allowable Soil Removal = 48 tons 

(approximately 32 yards
3
) 

N/A 

Tank Removal 

$2,000.00 maximum to defray removal costs  

(Applies only if a LUST/Corrective Action Case 

Number is Assigned to Project)  

N/A 

TOTAL HOURS FOR TASK 23 

1. Activities include, but are not limited to, excavating, transporting and disposal of impacted soil, importing 

and placement of backfill, site restoration and ALL supplemental charges  

2. Actual Disposal Cost (no mark-up) 

3. Multiplier is the average contractor costs for Nevada heating oil projects based upon the amount of soil 

disposed from 2013 – 2015  

Typical activities included in total hours for above task: 

 Coordination and oversight of excavation and backfilling of tank pit 

 Collection of soil samples for analyses   

 Time to deliver samples to laboratory or prepare shipping package 

 Project management 

 Travel time if site is located within metropolitan area of consultant 

 Coordination of disposal of contaminated soils 

 Consultant coordination of traffic control plan and placement of traffic barriers (if necessary) 

 Vehicle mileage, CEM in-house supplies, per diem and vendor markup may be added to above 

table as necessary 



 

 

 

If excavation beyond 32 cubic yards is required, the CEM must contact NDEP.  If the CEM believes the 

site can be closed by excavating a small amount beyond the allowable 32 cubic yards, he/she may request 

written approval for a specific volume of additional excavation from the regulatory case officer.  Any 

additional excavation approved by the regulatory case officer, as part of initial abatement, must be 

invoiced using the same formula for Maximum Allowable Non-CEM Costs. If the regulatory case officer 

does not provide approval for the additional excavation, any further excavation is considered beyond the 

scope of initial abatement.  As a result, the CEM must contact the regulatory case officer to initiate the 

required cost control measures established through a NTEP and bids, when the cost meets the bid criteria. 

Work beyond the scope of initial abatement must be conducted in accordance with a corrective action 

plan approved by the NDEP. 


